

**ADDENDUM NO. 4
TO THE PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS
Entitled**

**DEWITT COUNTY
Clinton Lake Marina Breakwater**

AD4-1 NOTICE

1.01 This Addendum No. 4 dated June 14, 2022, to the plans, specifications and contract documents for the above-captioned project supersedes all contrary and conflicting information in the documents which are hereby supplemented or revised as follows.

AD4-2 ALTERNATE WAVE ATTENUATOR DESIGNS

2.01 Meeco Sullivan specifications have been reviewed and approved as an alternate design.

2.02 Kropf Industrial specifications have been reviewed and approved as an alternate design.

AD4-3 REVISED BID SCHEDULE

3.01 The attached bid schedule replaces all previously-issued bid schedules.

AD4-4 ADDENDUM NO. 4

4.01 This Addendum No. 4 consists of Articles AD4-1 through AD4-4, with all attachments.

**Chastain & Associates LLC
5 N. Country Club Rd.
Decatur, Illinois 62521**

DEWITT COUNTY BOARD

For

CLINTON LAKE MARINA BREAKWATER

BID SCHEDULE

BASE BID:

<u>DESCRIPTION</u>	<u>PAY UNIT</u>	<u>QTY</u>	<u>LUMP SUM PRICE</u>
1. PRECAST WAVE ATTENUATOR	LS	1	_____
2. ALTERATIONS, CANCELLATIONS, EXTENSIONS, DEDUCTIONS, & EXTRA WORK	NOT TO EXCEED	1	\$25,000
TOTAL BID			_____

Indicate Manufacturer/Design Type of Wave Attenuator Proposed: _____

Written Bid: _____